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MECHANICAL DEMOLITION
ROOF PLAN
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SCALE: 1/4" = 1'-0"
1

MECHANICAL ROOF PLAN - DEMOLITION

MECHANICAL KEYNOTES
1 DEMOLISH EXISTING OA GRV ON ROOF. EXISTING PENETRATION TO REMAIN

AND ALL ASSOCIATED DUCTWORK TO REMAIN.

2 DEMOLISH EXISTING STACK AND PATCH EXISTING ROOF PENETRATION TO
MATCH ROOF.

3 DEMOLISH EXISTING ROOFTOP CONDENSING UNIT INCLUDING ALL
ASSOCIATED CONTROLS, EQUIPMENT, AND REFRIGERANT PIPING.
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